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FREHNER CONSTRUCTION CO., 
INC.
1454 N. HILLFIELD ROAD, STE 3A
LAYTON,UT 84041

Project No: F-R499(83)
Project Name: Goblin Valley (TEMPLE MOUNTAIN ROAD), PHASE 2
Desc of Construction: RECONSTRUCT ROADWAY
Estimate Completion date on or before 
County: EMERY (15)

BROWN BROTHERS 
CONSTRUCTION CO.
90 N 200 E
PO BOX 249
Loa,UT 84747

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 94,000.00 235,000.00235,000.0094,000.00 165,256.00Lump 165,256.001
1Public Information Services013150010 5,662.00 2,000.002,000.005,662.00 10,000.00Lump 10,000.002
1Traffic Control015540005 25,000.00 45,000.0045,000.0025,000.00 148,972.62Lump 148,972.623

2255Check Dam (12 Inch Fiber Roll)01571002P 15,785.00 6,765.003.007.00 7,216.00ft 3.204
2400Dust Control and Watering015720020 60,000.00 52,800.0022.0025.00 58,512.001000 gal 24.385

1Survey017210010 50,000.00 26,500.0026,500.0050,000.00 32,032.00Lump 32,032.006
24889Granular Borrow (Plan Quantity)020560015 273,779.00 199,112.008.0011.00 273,281.22cu yd 10.987

103Remove Pipe Culvert022210095 2,156.82 515.005.0020.94 1,916.83ft 18.618
31720Roadway Excavation (Plan Quantity)023160020 222,040.00 95,160.003.007.00 154,793.60cu yd 4.889

70724 Inch Culvert, Metal Pipe, Class C, 026101188 44,541.00 25,805.5036.5063.00 28,315.35ft 40.0510
Corrugated

16Culvert End Section 24 inch026130040 9,600.00 4,800.00300.00600.00 3,288.00Each 205.5011
1036Untreated Base Course (Plan Quantity)027210020 20,720.00 14,504.0014.0020.00 19,425.00cu yd 18.7512
9907Enzyme Treated Base Course (Plan Quantity)02722002* 227,861.00 153,558.5015.5023.00 196,158.60cu yd 19.8013
9553HMA - 3/4 inch027410060 812,005.00 628,587.4065.8085.00 525,415.00Ton 55.0014
194Pavement Marking Paint027650050 12,610.00 6,790.0035.0065.00 5,827.76gal 30.0415
73Delineator Type I028420010 3,285.00 2,628.0036.0045.00 3,516.41Each 48.1716
16Delineator - Culvert Marker028420030 800.00 640.0040.0050.00 822.40Each 51.4017
4Delineator - Maintenance Marker028420040 200.00 160.0040.0050.00 201.80Each 50.4518

                                                                                          Subtotal 1,880,044.82 1,500,325.40 1,634,950.59

30 - LANDSCAPING

11Wood Fiber Mulch029110010 13,200.00 11,000.001,000.001,200.00 11,368.50Acre 1,033.5019
11Drill Seed029220010 8,800.00 11,000.001,000.00800.00 7,944.75Acre 722.2520

                                                                                          Subtotal 22,000.00 22,000.00 19,313.25

40 - SIGNING

6Sign Type A-2,  24 inch  X  30 inch028910105 2,400.00 1,500.00250.00400.00 1,637.28Each 272.8821
3Sign Type A-2,  30 inch  X  30 inch028910115 1,500.00 825.00275.00500.00 848.25Each 282.7522
3Sign Type A-2,  36 inch  X  36 inch028910120 2,100.00 1,200.00400.00700.00 1,175.46Each 391.8223
5Remove Sign Less Than 20 Square Feet028910270 1,250.00 1,000.00200.00250.00 762.45Each 152.4924

                                                                                          Subtotal 7,250.00 4,525.00 4,423.44

Total: 1,909,294.82 1,526,850.40 1,658,687.28

Percent of Engineer's Estimate: 86.87 %79.97 %
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MEL CLARK INC.
2333 NORTH BULLDOG ROAD
CEDAR CITY,UT 84720

Project No: F-R499(83)
Project Name: Goblin Valley (TEMPLE MOUNTAIN ROAD), PHASE 2
Desc of Construction: RECONSTRUCT ROADWAY
Estimate Completion date on or before 
County: EMERY (15)

NIELSON CONSTRUCTION
PO BOX 620
825 NORTH LOOP ROAD
HUNTINGTON,UT 84528

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 94,000.00 70,000.0070,000.0094,000.00 112,000.00Lump 112,000.001
1Public Information Services013150010 5,662.00 1,200.001,200.005,662.00 2,000.00Lump 2,000.002
1Traffic Control015540005 25,000.00 35,000.0035,000.0025,000.00 72,000.00Lump 72,000.003

2255Check Dam (12 Inch Fiber Roll)01571002P 15,785.00 6,765.003.007.00 6,765.00ft 3.004
2400Dust Control and Watering015720020 60,000.00 60,000.0025.0025.00 72,000.001000 gal 30.005

1Survey017210010 50,000.00 33,000.0033,000.0050,000.00 31,000.00Lump 31,000.006
24889Granular Borrow (Plan Quantity)020560015 273,779.00 373,335.0015.0011.00 313,601.40cu yd 12.607

103Remove Pipe Culvert022210095 2,156.82 1,359.6013.2020.94 1,854.00ft 18.008
31720Roadway Excavation (Plan Quantity)023160020 222,040.00 115,778.003.657.00 120,536.00cu yd 3.809

70724 Inch Culvert, Metal Pipe, Class C, 026101188 44,541.00 36,551.9051.7063.00 22,977.50ft 32.5010
Corrugated

16Culvert End Section 24 inch026130040 9,600.00 6,944.00434.00600.00 6,400.00Each 400.0011
1036Untreated Base Course (Plan Quantity)027210020 20,720.00 18,648.0018.0020.00 22,015.00cu yd 21.2512
9907Enzyme Treated Base Course (Plan Quantity)02722002* 227,861.00 193,186.5019.5023.00 200,616.75cu yd 20.2513
9553HMA - 3/4 inch027410060 812,005.00 735,581.0077.0085.00 850,217.00Ton 89.0014
194Pavement Marking Paint027650050 12,610.00 6,790.0035.0065.00 4,074.00gal 21.0015
73Delineator Type I028420010 3,285.00 2,810.5038.5045.00 2,774.00Each 38.0016
16Delineator - Culvert Marker028420030 800.00 688.0043.0050.00 672.00Each 42.0017
4Delineator - Maintenance Marker028420040 200.00 172.0043.0050.00 168.00Each 42.0018

                                                                                          Subtotal 1,880,044.82 1,697,809.50 1,841,670.65

30 - LANDSCAPING

11Wood Fiber Mulch029110010 13,200.00 11,000.001,000.001,200.00 11,000.00Acre 1,000.0019
11Drill Seed029220010 8,800.00 7,700.00700.00800.00 7,700.00Acre 700.0020

                                                                                          Subtotal 22,000.00 18,700.00 18,700.00

40 - SIGNING

6Sign Type A-2,  24 inch  X  30 inch028910105 2,400.00 1,350.00225.00400.00 1,350.00Each 225.0021
3Sign Type A-2,  30 inch  X  30 inch028910115 1,500.00 732.00244.00500.00 720.00Each 240.0022
3Sign Type A-2,  36 inch  X  36 inch028910120 2,100.00 1,014.00338.00700.00 1,005.00Each 335.0023
5Remove Sign Less Than 20 Square Feet028910270 1,250.00 465.0093.00250.00 475.00Each 95.0024

                                                                                          Subtotal 7,250.00 3,561.00 3,550.00

Total: 1,909,294.82 1,720,070.50 1,863,920.65

Percent of Engineer's Estimate: 97.62 %90.09 %
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SKYVIEW EXCAVATION AND 
GRADING, INC.
P.O. BOX 726
446 E YOUNG ST
MORGAN,UT 84050

Project No: F-R499(83)
Project Name: Goblin Valley (TEMPLE MOUNTAIN ROAD), PHASE 2
Desc of Construction: RECONSTRUCT ROADWAY
Estimate Completion date on or before 
County: EMERY (15)

PNK CONSTRUCTORS LLC
29 West 200 North
COALVILLE,UT 84017

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 94,000.00 200,000.00200,000.0094,000.00 210,000.00Lump 210,000.001
1Public Information Services013150010 5,662.00 30,000.0030,000.005,662.00 1,500.00Lump 1,500.002
1Traffic Control015540005 25,000.00 120,000.00120,000.0025,000.00 25,000.00Lump 25,000.003

2255Check Dam (12 Inch Fiber Roll)01571002P 15,785.00 6,201.252.757.00 7,328.75ft 3.254
2400Dust Control and Watering015720020 60,000.00 124,800.0052.0025.00 72,000.001000 gal 30.005

1Survey017210010 50,000.00 60,000.0060,000.0050,000.00 32,000.00Lump 32,000.006
24889Granular Borrow (Plan Quantity)020560015 273,779.00 373,335.0015.0011.00 398,224.00cu yd 16.007

103Remove Pipe Culvert022210095 2,156.82 824.008.0020.94 3,090.00ft 30.008
31720Roadway Excavation (Plan Quantity)023160020 222,040.00 237,900.007.507.00 317,200.00cu yd 10.009

70724 Inch Culvert, Metal Pipe, Class C, 026101188 44,541.00 24,745.0035.0063.00 32,522.00ft 46.0010
Corrugated

16Culvert End Section 24 inch026130040 9,600.00 6,400.00400.00600.00 7,200.00Each 450.0011
1036Untreated Base Course (Plan Quantity)027210020 20,720.00 36,260.0035.0020.00 25,900.00cu yd 25.0012
9907Enzyme Treated Base Course (Plan Quantity)02722002* 227,861.00 237,768.0024.0023.00 346,745.00cu yd 35.0013
9553HMA - 3/4 inch027410060 812,005.00 525,415.0055.0085.00 804,840.25Ton 84.2514
194Pavement Marking Paint027650050 12,610.00 5,432.0028.0065.00 5,044.00gal 26.0015
73Delineator Type I028420010 3,285.00 3,577.0049.0045.00 3,431.00Each 47.0016
16Delineator - Culvert Marker028420030 800.00 832.0052.0050.00 784.00Each 49.0017
4Delineator - Maintenance Marker028420040 200.00 208.0052.0050.00 192.00Each 48.0018

                                                                                          Subtotal 1,880,044.82 1,993,697.25 2,293,001.00

30 - LANDSCAPING

11Wood Fiber Mulch029110010 13,200.00 11,000.001,000.001,200.00 10,450.00Acre 950.0019
11Drill Seed029220010 8,800.00 7,700.00700.00800.00 7,150.00Acre 650.0020

                                                                                          Subtotal 22,000.00 18,700.00 17,600.00

40 - SIGNING

6Sign Type A-2,  24 inch  X  30 inch028910105 2,400.00 1,710.00285.00400.00 1,548.00Each 258.0021
3Sign Type A-2,  30 inch  X  30 inch028910115 1,500.00 900.00300.00500.00 795.00Each 265.0022
3Sign Type A-2,  36 inch  X  36 inch028910120 2,100.00 1,260.00420.00700.00 1,140.00Each 380.0023
5Remove Sign Less Than 20 Square Feet028910270 1,250.00 825.00165.00250.00 750.00Each 150.0024

                                                                                          Subtotal 7,250.00 4,695.00 4,233.00

Total: 1,909,294.82 2,017,092.25 2,314,834.00

Percent of Engineer's Estimate: 121.24 %105.65 %


